

**2020 Request for Proposals for Combined-
Cycle Gas Turbine Capacity and Energy Resources
for
Entergy Texas, Inc.
Questions and Answers
As of 6/29/2020**

Q-1 Are any of the required dates (e.g. Bidder registration and MISO GIA application) in the 2020 RFP delayed to match the MISO South GIP delay requested at FERC (60 days)?

A-1 No. The RFP milestone dates remain as stated in the RFP Main Body published on April 28, 2020, including the dates of the Proposal Submission Period (August 24 – August 27, 2020). Your question mentions a FERC proceeding involving a delay of MISO South generation interconnection procedures. This appears to be a reference to MISO’s request that FERC allow its interconnection customers with projects in the 2020 MISO South definitive planning phase study group additional time (60 days, or until August 24, 2020) to satisfy the site control requirements set forth in the MISO tariff. According to MISO (see the MISO website below), the current date for these customers to establish the requisite site control is August 24, 2020.

<https://www.misoenergy.org/planning/generator-interconnection/>